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BILL Nr.1 - PRELIMINARIES

Format of Bills of Quantities
These Bills of Quantities have been prepared in accordance with
the Standard Method of Measurement of Building Works, Sixth

(6") Edition 1998 issued by the Royal Institution of Chartered
Surveyors (R.I.C.S.) and the Building Employers Confederation
(B.E.C.) both of the United Kingdom. However, departures from
this method of measurement (see General Notes on Method of
Measurement ) have been effected to reduce the number of
measured Labour items and also to simplify certain other
measured items. The Contractor must allow for these
departures in his/her pricing so that his/her Tender Figure shall
represent the total cost of all items of works involved in the
project. No claim for extra payment will be entertained on the
grounds that method of the measurement adopted does not
comply with the said Standard Method of Measurement.

Prohibition of Use
‘The quantities given in the Bills of Quantities are not intended
for ordering

of materials/components. Quantities for use in ordering
materials /components must be calculated by the Contractor by
measurement on site or from Contract Drawings.

Definition of Abbreviations

Abbreviations have been used in the Bills of Quantities for the
units of measurement and the Contactor should take due notice
of the under-mentioned:-

m' - Cubic Metre
m? - Square Metre
m - Linear Metre
No./Nr. - Number

t - Tonne

To Collection
1.

GHS




Item

Description

Qty

Unit

Rate

Amount GHS

Alterations to the Bills of Quantities

No alteration or qualifications of any kind whatsoever shall be
Imade by the Contractor to the text of the Bills of Quantities
unless authorized or directed in writing by the Architect or
Quantity Surveyor. If any unauthorized alteration or qualification
is made by the Contractor, it will be ignored and the text
prepared will be rigidly adhered to.

Preamble References

To avoid long descriptions and repetitions, certain description of
measured items contain only brief details of materials and /or
[lworkmanship and reference to a preamble clause. Whether
specifically referred to or not, items in the preambles section in
these Bills of Quantities are deemed to qualify and be part of
every description of measured work to which they refer and shall
be deemed to have been taken into consideration in pricing the
whole of these Bills of Quantities.

Provisional Sums

The Provisional Sums in these Bills of Quantities are used
solely to indicate a gross amount, inclusive of Contractor's profit
and all other elements of loss. These sums will be expanded or
deducted in whole or in part as required by the Architect and no
claim for loss of profit will be entertained in this respect. The
Contactor must not order expenditure against any work covered
by Provisional Sum unless receipt of order in writing from the
Architect.

To Collection

112

GHS




Item | Description

Qty

Unit

Rate

Amount GHS

A

Prime Cost (P.C.) Sums

Prime Cost (P.C.) Sums included in these Bills of Quantities are
for goods 1o be supplied by a Supplier or work to be executed by
a Contactor both to be nominated by the Architect. P. C. Sums
shall be understood to mean the NET amount expended in
favour of such persons after deducting all discounts and shall
include all taxes (where applicable) and the cost of packing,
carriage/freight and delivery as specified. All such P.C. Sums
are at the complete disposal of the architect who may direct how
they are expanded, deducted in whole or in part from the
Contract Sum.

Following a P.C. Sum, provision has been made for the
Contractor to insert an element of profit and attendance. The
Contractor shall express the element of profit as a percentage of
the P.C. Sum and that of attendance as a lump sum.

\Adjustment for Fluctuations
djustment for Fluctuations will be based on the Formula
Method as prescribed in the Contract Data.

Description of the Works

The works represented by these Bills of Quantities comprise the
construction of -

a) Fence Wall

b) Security Post

Principal qualities measured for civil works have been provided
in the IFT.

The construction generally is plain and reinforced concrete
The Works are complete with Electrical, Plumbing and
Mechanical Installations including Manholes, Septic Tank and
Soakaway.

Prices are deemed to include for constructing the works in the
sequence required by the Design as expressed in the contract
documentation and as shown on the Drawings accompanying
these Bills of Quantities, including all necessary out of sequence
working required by the form of construction and the services
installations. The sequence of work shall otherwise be at the
Contractors discretion.
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Names of Employer and Consultants
Names in the Contract

Employer: SSNIT

Architect: SSNIT PROJECTS DEVELOPMENT

Quantity Surveyor:  SSNIT PROJECTS DEVELOPMENT

Structural Engineer: SSNIT PROJECTS DEVELOPMENT

Services Engineer: SSNIT PROJECTS DEVELOPMENT

B  |[Drawings
See List of Drawings for schedule of drawings used in the
preparation of these Bills of Quantities.

Tender Drawings
The Drawings which have been used in the preparation of these
Bills of Quantities but which are not supplied with the Tender

Documents may be inspected at the offices of the Architect by
appointment only. The Contractor shall be deemed to have
inspected a full set of the Drawings and other Tender
Documents before Tendering and no claim for want of
knowledge in this respect will be entertained
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CONTRACT

Definition of Terms

The following terms whenever used in this Schedule of
Conditions of Contract or in these Bills of Quantities shall have
the various meanings set forth against them,

“Employer” means SSNIT, acting through SSNIT PROJECTS
DEVELOPMENT

“Contractor” means the person or persons, partnership, firm or
company who has or have signed this contract and includes
his/her or their heirs, executors, assignees, successors and duly
appointed representatives.

“Consultant” means SSNIT PROJECTS DEVELOPMENT or
person appointed from time to time by the Employer and notified
in writing to the Contractor to act in that capacity or under
him/her as his /her appointed representative to exercise any of
his/her functions under the provisions of the contract.

"Supervising Officer” means any Resident Engineer or
Architect or Clerk-of-Works or Work Superintendent appointed
from time to time by the Employer or by the Consultant to watch
and supervise the execution, completion and maintenance of the
Works and to test and examine any materials to be used or
workmanship employed in connection with the Works.

“Quantity  Surveyors” means SSNIT  PROJECTS
DEVELOPMENT or accredited representative appointed from
time to time by the Employer to act in that capacity.

“Works” shall mean all or any portion of the works,
materials/components and articles to be used in the execution of
this project.

“Site” means the land set apart and made available to the
Contractor by the Employer upon which the Works under this
Contract are to be executed.

“Drawings™ means the drawings referred to and enumerated in
the ARCTICLES OF AGREEMENT and all supplementary!
drawings which the Consultant may from time to time issue to
the Contractor.

To Collection
1/5.

GHS




Item

Description

Qty

Unit

Rate

Amount GHS

Definition of Terms (cont'd)

Clause No. 10 Employer's and Contractor's Risk

Clause No. 12 Contractor's Risks

“Extra Works” means any work not included in this Contract as
shown on the drawings or described in these Bills of Quantities
or reasonably to be implied therefrom which the consultant may
direct the contractor to execute during the performance of this
contract.

“Approved” means approved in writing by the Consultant.

“Direct” means directed in writing by the Consultant.

Conditions of Contract

The Articles of Agreement and Conditions of Contract shall be
those contained in the Standard Tender Documents from the
Public Procurement Board and Conditions of Contract for
Design and Build Contracts.

The following is a list of provisions referred to and the
Contractor shall allow against each in his/her prices any sum or
sums he/she may consider necessary to cover the cost involved
in complying with them

Clause No. 1 Definitions

Clause No. 2 Interpretation

Clause No. 3 Language and Law

Clause No. 4 Duties and authority of the Project Manager
Clause No. 5 Delegation

Clause No. 6 Communications

Clause No. 7 Subcontracting

Clause No. 8 Other Contractors

Clause No. 9 Personnel

Clause No. 11 Employer's Risks
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\Conditions of Contract (cont'd)
Clause No. 13 Insurance
[[Clause No. 14 Site Investigation Reports
Clause No. 15 Queries about the Contract Data
Clause No. 16 Contractor to Construct the Works
Clause No. 17 The Works to be Completed by the Intended Date
Clause No. 18 Approval by the Project Manager
Clause No. 19 Safety
Clause No. 20 Discoveries
Clause No. 21 Possession of the Site
Clause No. 22 Access to the Site
Clause No. 23 Instructions
Clause No. 24 Disputes
Clause No. 25 Procedure for Disputes
Clause No. 26 Replacement of Adjudicator
Clause No. 27 Program
Clause No. 28 Extension of the Intended Completion Date
Clause No. 29 Acceleration
Clause No. 30 Delays ordered by the Project Manager
IClause No. 31 Management Meetings
Clause No. 32 Early Warning
Clause No. 33 Identifying Defects
Clause No. 34 Tests
To Collection GHS
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Conditions of Contract (cont'd)
Clause No. 35 Corrections of Defects
Clause No. 36 Uncorrected Defects
Clause No. 37 Bills of Quantities
Clause No. 38 Changes in the Quantities
Clause No. 39 Variations
Clause No. 40 Payments for Variations
Clause No. 41 Cash Flow Forecasts
Clause No. 42 Payment Certificate
Clause No. 43 Payments
Clause No. 44 Compensation Events
Clause No. 45 Tax
Clause No. 46 Currencies
Clause No. 47 Price Adjustment
Clause No, 48 Retention
Clause No. 49 Liquidated Damages
Clause No. 50 Advance Payment
Clause No. 51 Securities

|IClause No. 52 Dayworks
To Collection GHS!
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Conditions of Contract (cont'd)

Clause No. 53 Cost of Repairs

Clause No. 54 Completion

Clause No. 55 Taking Over

Clause No. 56 Final Account

Clause No. 57 Operating and maintenance manuals
Clause No. 58 Termination

Clause No. 59 Payment upon Termination

Clause No. 60 Property
Clause No. 61 Release from Performance

(End of Conditions of Contract)

Performance Securi

The Contractor shall be required within fourteen (14) days of the
signing of the Contract to enter into a written, signed and
witnessed bond to guarantee the due performance of the work
as specified in the Contract Data

The acceptance of a Performance Security obtained by the
Contractor with a Bank or Insurance Company shall be at the
sole discretion of the Employer. The security will remain in
force until such time as the Contractor has made good the
defects notified to him/her by the Architect in accordance with
the Conditions of Contract.

It shall be deemed that the Contractor has made due allowance

Statutory Obligations, Notices and Fees

Allow the sum for the payment of all fees and charges legally
demandable in respect of the works including rates and taxes for
Building Permit and on site offices, sheds and others in

|lcompliance with all notices required by any Act of Parliament,

Customary Rite or any Regulation or Bye-law of any local or
other statutory authority who have jurisdiction with regard to the
Iworks.
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\Advance Guarantee

Should any advance be given, the Contractor shall provide as a
condition precedent, an acceptable advance guarantee from a
Bank covering the amount of the advance until its repayment in
full,

Direct Payments
The Direct Payment are for works, materials/components to be

provided either by the Employer or by persons directly
contracted to/or directly engaged by him/her. The sums will not
be paid to or through the Contractor. They will be deducted in
full from the contract sum as and when the works and
materials/components are delivered.

Setting Out of Works

At commencement of the contract and during progress of the
works, the Contractor shall set out the whole of the works in
accordance with the drawings and in conjunction with levels and
measurements taken on the site and shall be responsible for the
accuracy thereof, and if inaccurate for making alterations as
required by the Architect.

The Contractor shall perform all setting out by a method to be
approved by the Architect and provide all instructions,
templates, rods and setting out boards efc. as may be
necessary for this purpose and where required maintain these
for reference during the progress of the works.

The Contractor shall protect and preserve all bench marks, site
rails, pegs and other items used for setting out the works.

Existing Materials on Site

Sand, gravel, vegetable soil, turf and other materials obtained
from the site shall remain the property of the Employer until
removed from the site in accordance with the Contract.
Excavations shall not be made or enlarged for the purpose of
obtaining such materials. These materials shall not be used for
any purpcse other then for the execution of the works.

To Collection

1110.

GHS




Item

Description

Qty

Unit

Rate

Amount GHS

[Maintenance of Services

The Contractor shall protect, uphold, temporarily direct and
maintain all pipes, ducts, drains, sewers, service mains,
overhead cables and the like during the execution of the works.
The Contractor shall make good any damage to any cause
within his/her control at his/her own expense or pay any costs
and charges in connection therewith. Approval shall be
obtained at least two (2) weeks in advance if any services have
to be interrupted.

Temporary Name Board

The Contractor shall provide a timber notice board at the
entrance of the site bearing the names of the Project,
Contractor, and Consultants. The size, design and colour of the
notice boards shall be to the approval of the Consultants.

\Advertising Right

The Contractor shall not display any other notice or
advertisement in any form on any part of the site, works,
hoardings or adjoining ground without the prior approval in
writing of the Consultants.
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Confirmation of Verbal Instruction

The Contractor shall keep on site at all times a record of all
verbal Instructions and shall send copies to the Architect and
Quantity Surveyor within seven (7) days of these being given.

Surveying Equipment

The Contractor shall provide and keep on the works Surveying
Equipment for the sole use of the Clerk-of-Works and other
artisans employed directly by the Employer. The equipment
shall be maintained in proper adjustment by the Contractor who
shall also provide all necessary attendance.

NOMINATED SUB-CONTRACTORS, SUPPLIERS AND
PUBLIC BODIES
Nominated Sub-Contractor

The Contractor shall be responsible for the supervision and
deinistration of any Nominated Sub-Contractor in accordance,

ith the Conditions of Contract and will be required to arrange a
programme with each Nominated Sub-Contractor.

Works required to be executed by a Nominated Sub-Contractor
are given as Prime Cost (P.C.) Sums.

Payments to Nominated Sub-Contractor

Al time of every valuation of the works for Interim Certificate
purpose, the Contractor shall submit in duplicate (through
Consultant as applicable) with one copy to the Quantity
Surveyor, a statement from each of the Nominated Sub-
Contractors showing:-

i. The gross amount (including cash discount and retention
claimed in the current valuation.

ii. The amount received from the Contractor to date before
deduction of contract charges.

Amount in respect of Nominated Sub-Contractors will not be
included in valuation unless these statements are received in
igood time .

The statements will be accepted as *reasonable proof' of
payments to the Nominated Sub-Contractor, however, in
addition, the receipted invoices of Nominated Sub-Contractors
shall be submitted to the Quantity Surveyor as a proof of such
payments.
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General Attendance

The Contractor shall allow against the items following each
Prime Cost Sum described as “General Attendance’ for
Nominated Sub-Contractors. This item is to include for use of
the Contractor's temporary roads, paving and paths, standing
scaffolding, standing power, operated hoisting plant, the
provision of temporary lighting and water suppliers, clearing
away rubbish, provision of space for the Nominated Sub-
Contractors own offices and for the storage of plant and
materials and the use of messrooms, sanitary accommodation
and welfare facilities. In addition, the Contractor shall give such
facilitates as the Architect may consider reasonable to all
Nominated Sub-Contractors or Companies employed upon the
works. The Contractor shall give all such Nominated Sub-
Contractors or Companies all information reasonably to enable,
them to set out and execute their works properly in harmony
with the surroundings and with other regards and shall not allow
them to proceed otherwise.

Special Attendance

Where required, the Contractor shall allow against the items
following some Prime Cost Sums described as “Special
Attendance” for some Nominated Sub-Contractors. Special

attendance on Nominated Sub-Contactors shall be given an
item in each case giving particulars (e.g. unloading, storing,
hoisting, placing in position, providing power and additional or
special scaffolding).

The Contractor will be required to produce evidence to the
Architect that the Sub-Contract agreement has been entered
into with each Sub-Contractor and when required, produce
relevant documents to the Architect inspection.

The Architect will require proof of payment of previously certified

‘Prow'sr'onal Sums quoted for by Contractor

Should the Contractor tender for work covered in these Bills of
Quantities by a Provisional Sum, the Contractor will be deemed
to have included for all profit, overheads, discounts, required by
him/her in his/her Sub-tender and the Provisional Sum included

in these Bills of Quantities together with any profit shall be
omitted if his/her tender is accepted.
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D

—HBquer 's Work

Unless otherwise stated, Builder's Work in connection with
Nominated Sub-Contractor's Work has been measured
separately. The Contractor shall be responsible for ascertaining
and coordinating Nominated Sub-Contractors requirements for
all holes, chases, fixings and the like to structural concrete,
blockwork and for obtaining the prior approval of the Architect
thereto. Holes and chases in concrete shall be formed at the
time of casting the concrete and shall not be cut later, except
with the approval of the Architect. No claim will be considered
for the extra cost of cutting away work already built as a result of
the failure of Contractor to obtain sufficient particulars before
hand.

Nominated Suppliers

Goods and materials required to be obtained from Nominated
Suppliers are given as Prime Cost Sums. The Architect
reserves the right to inspect the relevant contracts of sale of all
Nominated Suppliers.

Fix Only

The term 'FIX ONLY" used in connection with the fixing of goods
and materials obtained from the Nominated Supplier shall be
held to include in addition to the stipulations in the Standard
Method of Measurement, the opening of crates and packages,
inspecting goods and materials before taking delivery, notifying
the Nominated Supplier of any breakages or deficiencies and
ensuring rectification of any irregularities. No claim will be
considered for extra costs of delay in consequence of any
neglect on the part of the Contractor to carry out such
inspection.

The Contractor shall allow for taking delivery of goods at the
Nominated Supplier's warehouse (where applicable and
ransporting it to site). He/She must allow in addition for
providing adequate and effective insurance cover for all
materials from the point at which the suppliers insurance liability
ceases until the time that such materials components are
installed.

The Contractor shall be responsible for agreeing with each
Nominated sub-Contractor/Supplier the dates at which he/she
will require their respective approved drawings so that the works
can progress regularly and diligently and shall keep the Architect
informed of all such agreed dates.
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~ [[GENERAL FACILITIES AND OBLIGATIONS

A |[Plant, Tools and Vehicles

The Contractor shall provide, maintain and remove on
icompletion mechanical and other plant, transport, fuel, tools,
tackle, scaffolding, staging instruments, implements and
equipment of every description necessary for the full and
complete execution of every part of the works. All work in
connection  with plant, scaffolding, staging, working
accommodation, and the like shall be executed and maintained
to the requirement of the Area Local Authority and to the
satisfaction of the Architect.

B ||Grid of Levels

Immediately on handover of the site and before any work has
been commenced, the Contractor shall arrange for a grid of
levels to be taken of the site in the presence of and agreed by
the Architect and shall supply the Architect and Quantity
Surveyor with copies thereof.

C  [Warning Lights

The Contractor shall provide and maintain all necessary
temporary warning lights and nofices in connection with
scaffolding, fan, gantries, guardrail, hoardings and the like.

D |[Working Drawings
The Contractor shall keep working drawings for all works on site
at all times pasted on approved notice board and a provision
made for the issuance of Architect's instructions

E |[Articles of Value and Burial Remains

The coins or articles of value or antiquity which may be
discovered in the excavations and or on the site shall remain the
property of the Employer and must be delivered to the Architect
for instructions.

F |Contractor’s Supervision

The Contractor shall provide full and adequate supervision
during the progress of the works and shall keep a competent
and authorized person (approved by the Architect) in-charge of
the works at all reasonable times. Such a person-in-charge
shall be responsible for the supervision, co-ordination and
administration of the works and must be able to receive and act
upon (on behalf of the Contractor) all instructions, directions or
orders issued by the Architect or his/her representative.
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Obligations of Contractor
The Employer may engage other specialists, artisans or workers
to execute works not forming part of this contract.

The Contractor shall be deemed to have made allowance for
his/her responsibilities and obligations in connection with any
persons directly engaged by the Employer.

|[Co-ordination, etc. of Works nor Forming part of this
*Confract

The Contractor shall be responsible for the co-ordination of work
not forming part of this contract with the remainder of the works.
The Contractor shall provide the various Authorities or Specialist

Companies carrying out such work with sufficient information
regarding line, level etc. as shown on the drawings, to enable
them to provide and lay mains,, cables etc. along routes on or
adjacent to the site without any undue delays or interruptions
and to suit the programme for the works

Temporary Sheds
The Contractor shall provide and maintain temporary water-tight

lock-up sheds for the storage of materials, tools and tackle for
the use of all persons employed on the site including Nominated
Sub-Contractors/Suppliers and others. After, shift and adapt
from time to time as necessary. Those sheds used for storage
for cement and other perishable materials and the like shall
have raised floors. Reinforcing bars, pipes and the like shall be
racked under cover. Clear away on completion and reinstate all
works disturbed.

Temporary Office Accommodation
The Contractor shall provide and maintain adequate office and

Temporary Fencing, Hoardings, Screens Fans and Similar
Items

The Centractor shall provide, maintain all necessary temporary
hoardings, screens, fencing and gates to adequately enclose all
the boundaries of the site for the duration of the contract for the
protection of the public for the proper execution of the works.
Clear away on completion and reinstate all works disturbed.
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A |[Maintenance of Public and Private Property

The Contractor shall maintain public property (i.e. carriageways,
footpaths, ditches, kerbs and the like) and shall keep the
approach to the site free from excavated material, mud and
debris. The Contractor shall be held responsible for and must
make good at his/her own expense any damage caused in
carriageways, kerbs, pavements, pavings, lamp posts, fencing
drain pipes, cables, main services etc. Arising from the
excavation of the works.

Temporary Roads, Hardstandings, crossovers and Similar

/tems

‘IContraclor shall provide and maintain as necessary all
temporary roads, tracks, paths, hardstandings, shed bases,
pavements, crossovers, and other temporary works and the like
including  those  required by  Nominated  Sub-
Contractors/Suppliers and others. Clear away on completion
and reinstate all works disturbed.

Temporary Sanitary Accommodation

The Contractor shall provide, maintain keep in a hygienic
condition adequate temporary sanitary accommodation and
facilities for all persons employed on the works including
Nominated Sub-Contractors. After, shift and adapt from time to
time as necessary. Clear away on completion disinfect ground
and leave in a clear orderly manner.

Site Meetings

The Contractor shall hold progress meetings which shall be
attended by representatives of all Nominated Sub-
Contractors/Suppliers engaged on the works, (and required by
him/her to be present) to co-ordinate progress and ensure that
the programme is met in all its aspects.

As soon as practicable, after progress meeting, the Contractor
shall convene a site meeting to be chaired and recorded by the
Consultant and attended by all Consultants and such other
parties as may be appropriate. The Contractor shall be
responsible for circulating minutes to all appropriate Nominated
Sub-Contractors and for informing them of meetings and for
providing the usual facilities and services required for such
meetings.
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Site Security

The whole of the works including those of Nominated Sub-
Contractors shall be under the protection of the Contractor until
the works are formally handed over to the Employer. Therefore,
the Contractor shall safeguard the works, materials and plant
against damage or theft. He/She will provide all necessary
watching and lighting for the security of the works and the
protection of the public. He/She will provide shelter and fuel for,
any watchman as required.

The Contractor shall be held responsible for the theft of any
materials, Plant, tools, etc. while executing the works.

Protection of Works

The Contractor shall allow for protecting, in an approved
manner, all parts of the works liable to damage from the effects
of the sun, rain, drying winds or other unfavourable weather
conditions. He/She shall further include for casing or otherwise
suitably protecting all work of any description from any injury or|
damage arising out of the execution of the works. Should any
part of the works become damaged, it must be reinstated to the
IArchitect's satisfaction and at the Contractors sole expense.

|Protection Against Damage and Injury

The Contractor shall allow for providing all temporary fans,
gantries, hoardings, guardrails, special protection and other
means 10 all sides of the woks and site as necessary to fully and

efficiently protect adjoining property, persons, vehicles and the
like from damage or injury and as required for the proper
execution and completion of the whole of the works. He/She
shall indemnify the Employer against all such damage or injury
and reinstate and make good any damage caused.

Water for the Works

The Contractor shall provide water required for the works
including that required by Nominated Sub-Contractors. The
Contractor shall provide temporary arrangement for storing and
distributing around the site and alter, adapt and maintain as
required and clear away on completion and pay all fees and
charges in connection,

All work in connection with the water supply shall be executed in
accordance with the requirements of the Ghana Water Company|
Ltd.
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A ||Temporary Lighting and Power
The Contractor shall provide all necessary temporary electric
lighting and power for the works, including that required by
Nominated Sub-Contractors. The Contractor shall make
temporary arrangement for distributing about the site and alter,
adapt and maintain as required and clear away on completion
pay all fees and charges in connection. All such electrical work
shall be executed in conformance with the requirement or
regulation for the Electricity Company of Ghana Ltd.

B ||Social Security Act
The Contractor shall allow for all costs arising out of the Social
Security Act.

C ||Fair Wages

The Contractor shall pay rates of wages and observe hours and
conditions of labour which are not less favourable than general
level of wages, hours and conditions observed other Building
Trade Employers whose general circumstances in the
Construction Industry are similar.

Police Regulations

The Contractor shall allow for all cost arising from restrictions
that may be imposed by the Police or other Authorities upon the
execution of the works.

|\Programme Chart
\Within fourteen (14) days of delivery of the Letter of Acceptance,

Safety, Health and Weifare

The Contractor shall be responsible for the welfare of all
workpeople engaged upon the work and shall maintain all
Safety, Health and Welfare measures for their protection.
Amenities are to be provided of a suitable standard and are to
be in accordance with any statue applicable. The Contractor
shall recognize all statutory and religious holidays and rites.
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Hard Hat and Protective Clothing

The Contractor shall provide all site operatives with protective
clothing such as hard hat and protective foot wear (i.e. safety
boots) to protect such operatives from head and foot injury. The
Contractor shall also provide all visitors to the site including all
resident construction professionals with protective clothing such
as hard hat and safety boots and insist on their use.

Employment of Labour

The Contractor shall allow for all emoluments and expenses
arising out of Government, Trade Union and other applicable
rules for the Construction Industry. Allow for all costs including
transport in sending out or bringing labour to the site. Allow for
all payments in respect of holidays with pay, the application of
any bonus scheme and for all overtime and incentives which the
Contractor may offer in order to attract and retain the necessary
labour on the site and to achieve the date for completion.

The Contractor shall keep an accurate record of the labour
employed on the project. The details shall be submitted weekly
to the Architect for his/her records.

Dismissal of Persons from Site

Any person employed on the works wha in the opinion of
Architect is incompetent or who may act in an improper manner
shall be immediately dismissed from the works by the instruction
on the Architect.

Working Hours and Overtime

The Contractor shall carry out the works during normal working
The Contractor is required to state the basic working hours per
day of his/her workpeople upon which his/he tender is based.
This information shall be given prior to production on site.
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A

Adverse Weather

During adverse weather conditions, the Contractor shall
suspend concreting and plastering for such time as the Architect
may direct and shall protect from damage all works then in the
course of construction.

Dayworks
Should it be found in the opinion of the Architect that, by reason
of their intricate nature or exceptional circumstances, works

ordered by him/her cannot be fairly valued at the schedule of
rates for measured works, he/she may order these to be carried
out on time and material (Daywork) basis as Contract Condition
53 and defined therein.

The Contractor shall give notice to the Architect or his/her
representalive on the commencement and completion of any
ork for which he/she intends to submit Daywork Vouchers.

The Contractor shall keep an accurate record of time spent and
materials and plant used on each separate instruction given.
Daywork voucher shall be numbered and shall described fully
the instructions to which they refer and they shall be summaries,
fully priced and submitted to the Architect each week with a
copy to the Quantity Surveyor. The submission of such
Daywork voucher does not necessarily mean that the works will
be valued under Contract Condition 53.

Certificates and Payments
The Contractor shall supply the Quantity Surveyor with detailed

priced statement of work executed and details of materials
supplied to assist the Quantity Surveyor in the valuation of the,
amount to be certified by the Architect for an interim payment.
Preliminaries shall be valued on a proportion of work properly
lexecuted (rather than on a time basis) after due allowance
having been made for initial site set up and final site clearance.

The Contractor shall allow for bailing, pumping or otherwise
removing all water (whether arising from the nature of the

round, weather, springs, drains or any other source) which may
accumulate in the excavation or elsewhere on the site during the
progress of works,

The Contractor shall allow here also for keeping the excavation
and the works free from water in the ground below water level
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Item Description Qty Unit Rate Amount GHS

A ||Removing Rubbish etc.
The Contractor shall remove all rubbish from site both as it
accumulates from time to time and at completion.

B ||[Removing Rubbish etc. (cont’d)
The Contractor shall clean the works inside and out, remove
stains and touch up paintwork and polished work and shall leave
the whole works clean, ready for occupation and to the
satisfaction of the Architect.
On completion of the work, the Contractor shall remove from
site all plant, building appliances, apparatus or equipment and
unused or surplus materials together with all rubbish, debris
(including that of Nominated Sub-Contractors), all temporary
buildings, sheds, barriers, scaffolding and the like and shall
make good all works disturbed.

C  ||Progress Photographs & Video Coverage
The Contractor shall allow for supply of four (4) sets of progress
photographs (in full plate size) monthly to the Architect
throughout the duration of the contract.
The Contractor shall allow for Video Coverage of the progress of
the project monthly.

D ||Records Keeping
The Contractor shall keep accurate dated record in the form of
"work diary” on the site recording the weather, the number of
men employed in all trades, progress of the works, temperature,
delivery of materials to the site, visitors and other events
influencing the progress and quality of the works. Proper
delivery notes of materials efc. (stating the name of the project)
shall be kept and presented to the Architect or his/her
representative for inspection.

E |llnspection of Invoices and Receipts

The Contractor shall, whenever required, produce for inspection
all invoices and receipted account relating to the project. Such
invoices and accounts may be retained by the Architect and /or
Quantity surveyor for inspection and will be returned to the
Contactor with all convent speed.
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Qty
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A

Checking Schedules, Drawings and Information
The Contractor shall be responsible for checking all schedules,
drawings and all other information supplied by the Architect. In
the event of any discrepancy between the schedules, drawings
and the like, the Contractor shall report the discrepancy to the
rchitect for his/her instructions. Should the Contractor
consider the need for a detailed drawn information he/she shall
apply for such detailed drawn information at least four (4) weeks
before the works concerned are to be executed.

Quality of Materials and Workmanship_

Where and to the extent that materials /components, products
and workmanship are not full described in these Bills of
Quantities, such materials/components shall be deemed to be:-

1. New materials/components

2. Suitable for the purpose of the works stated in or reasonably
to be inferred from the Contract Documentation,

Publicity

The Contract Documents and everything contained therein shall
be treated as private and confidential. In particular, no
information, drawing or photograph concerting the works shall
be published unless previously approved in writing by the
Architect.

Material Short Supply

The Contractor shall order in advance any material in short
supply and shall allow in his/her tender for any additional cost of
double handling, special storage requirement and the like.

Material Deliveries
The Contractor shall be responsible for ensuring that all building

materials, plant, etc. including that of Nominated Sub-
Contractors are available at the site at the proper time for use in
the works, and shall make all necessary enquiries, throughout
the progress of the works fo ensure continuity of suppliers.

The Contractor shall make an allowance which he/she may!
consider necessary for additional handling of materials and
provision of storage accommodation by reason of the necessity
for him/her to accept deliveries of materials in advance of
requirements so as to avoid any delays which may be
occasioned by transport and delivery difficulties.
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A ||[Responsibility for Offshore Materials
The Contractor shall take full responsibility for obtaining any
offshore materials specified and where such materials are not
readily obtained locally, the Contractor shall obtain the
necessary import licences and /or exchange control permits and
all cost of obtaining licences, foreign exchange and all additional
charges for importation and delivery to the site and deemed to
be included in his/her rates.

B ||Equivalent Materials
\Where materials or processes are specified, the Contractor may
propose an equivalent material or process as an alternative
thereto but no such material or process shall be used in the
works without prior consent in writing by the Architect.

C |Approval of Samples

Where and to the extent that products, materials/components
and work are specified to be approved, or if the Architect
instructs or requires that they are to be approved, the same
must be supplied and executed to comply with all other
requirements and in respect of the stated or implied
characteristics either:-

1. Tothe express approval of the Architect or

2. To match a sample expressly approved by the Architect as a
standard

for the purpose.

The Contractor shall provide all samples or other evidence of
suitability and retain for comparison with products,
materials/components and finished work included in the works
and remove from site when no longer required.

Inspection or any other action by the Architect must not be taken
as approval of materials/components, products or work unless
the Architect so confirm in wiring stating:-

Date of inspection

Part of the works inspected

Respect of characteristics which are approved
Extent and purpose of the approval

Any associated conditions

S
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Qty
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The Contractor shall take the necessary precautions o eliminate
all fire hazards and prevent fire damage the works, building
materials/components, equipment and all other property both
public and personal involved or in connection with project. All oil
and petrol containers shall be kept in suitable sheds.

B |\Defective Materials and Workmanship
The Contractor shall use only the specified materials in the
execution of the works in a proper manner. All unspecified
materials and faulty workmanship shall be rejected by the
rchitect. Upon receipt of notice of any rejection, the Contractor
shall remove such unacceptable materials and/or defective
workmanship from the works and shall be replaced with the
specified material and workmanship in a satisfactory manner.

C  ||Examination of the Works
No completed part of the works shall be covered upon until it
has been examined and declared satisfactory by the Architect.

The Contractor shall, if required by the Architect, at his/her own
cost open up completed works and search for the cause of any
defect, imperfection or fault. The contractor shall at his/her own
cost repair, rectify and make good that defect, imperfection or
fault to the Architect satisfaction.

D |[Trespass and Nuisance

The Contractor shall take all reasonable precaution to prevent a
nuisance or inconvenience to the Employer and owners, tenants
or occupiers of adjoining properties and to the general public.
The Contractor shall prevent his/her operatives from entering
any adjoining land or property other than that in which he/she is
actually employed, and the Contractor will be held responsible
for any loss or damage which can be ascertained and proved to
have been occasioned by his/her operatives.

E ||Operating and Maintenance Manual

The Contractor shall arrange for and provide the Architect at
completion and handover of the works, with an operating and
maintenance manual containing manufacturer's printed
brochures covering all items of plant, equipment and controls
used for electrical installation, cold and hot water installation and
fire fighting equipment.

The Brochures shall also contain:-

i. Names and address of Sub-Contractors nominated for the

légéther with all the required guarantees.
ii. Names and addresses and telephone numbers for
producers and places where services of space parts may be
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A ||Operating and Maintenance Manual (cont’d)
ii.  Complete, typed and detailed instruction sheets for correct
identification of each item of equipment and/or contrals
iv. A general description of the scope, purpose and manner of
working of
each system of automatic control apparatus.
v.  Data on general design parameters and associated normal
operating
temperatures, pressures, etc. based on the
commissioning tests.
vii.  Instructions in respect of the care of apparatus normally
subject to
seasonal disuse.
B ||Takeover of Completed Works

The Contractor shall allow for and comply with the following
requirements for takeover of the works or where the Employer
with the consent of the Contactor shall take possession of any
part or parts of same.

The Contractor must give to the Architect a written notice of
times not more than eight (8) weeks and not less than four (4)
weeks before the date by which the Contractor proposes that
the works or any part thereof for takeover shall reach
Completion. (The Architect will require to obtain the Employer's
agreement to all proposals made by the Cantractor for handover,
of any part or parts of the Works).

Following receipt of written notice from the Contractor of any
proposed date(s) for handover(s), the Architect will require to
satisfy himself/herself that the Works or the relevant part(s)
thereof, are in a sufficient state of readiness to attain
Completion by the date(s) proposed.

The Architect will inspect the Works and subject to his/her being
so satisfied will make provisional arrangement for takeover and
may issue to the Contractor a list of items requiring rectification
or completion before takeover. The issue of such a list does not
relieve the Contractor of any of his/her obligations under the
Contract. (If the Architect does not consider the Works or the
relevant part(s) to be in a sufficient readiness, then it is for the
Contractor to bring the Works or relevant part(s) up to that stage
and to inform the Architect in writing when he/she has done so)
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Takeover or Completed Works (cont'd)

As soon as the Contractor has satisfied himself/herself that all
such items have been completed or remedied, he/she shall

notify the Architect in writing. The Architect will then make a
preliminary check and provided this shows that no more than
minor items of work remain to be attended to by the Contractor
before takeover, the Architect will agree the date for the normal
takeover inspection.

Such inspection will be made by the Architect in the presence of
duly authorized representative of the Contractor and of the
Employer.

Subject to the Architect being of the opinion that the Works or,
the relevant part(s) thereof are completed, within the meaning of
Clause 56.1 they shall be deemed to have reached Completion
on that day and the Architect shall certify accordingly.

Testing of Materials and Works

The Contractor shall make allowance for Testing Materials at
GHA Laboratory and Tester's Cost in respect of Testing of the
Works.

Contingencies — Physical & Price
The Contractor shall allow for physical and price Contingencies
as indicated in the General Summary
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COLLECTIONS
Page No 1/1
12
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112
113
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1/24
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1/26
127

BILL NO. 1 - GENERAL CONDITIONS AND
PRELIMINARIES

CARRIED TO GENERAL SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

DEMOLITION AND ALTERATION
Carefully remove existing coping on colum and dispose off site

Hack and roughen existing concrete column surfaces, clean
thoroughly, and apply approved bonding agent to prepare the
surface for new concrete.

CONCRETE WORKS
PLAIN IN-SITU CONCRETE
Plain in-situ concrete C16/20 as described in

Column
Precast concrete Coping, 600mm x 600mm x 187mm

REINFORCEMENT
12mm diameter mild steel in column as dowel bars

FORMWORK
Sawn formwork to

Sides of columns

BRICKWORK/ BLOCKWORK

225mm x 100mm x 75mm thick brickwork in common burnt
clay bricks laid in cement and sand mortar (1:4), including all
cutting, fitting, and bonding.

METAL WORKS
70mm diametre galvanized pipe, 3mm thick pipe fixed in
concrete

PAINTING AND DECORATION

Prepare and apply one coat of red oxide primer , one undercoat
of oil paint and one finishinng coat of gloss oil paint on
metalwork

FENCE WALL
TOTAL CARRIED TO GENERAL SUMMARY

31

196

67

590

278

Item

|35

(=

m

m-

(=]




ITEM DESCRIPTION QTY | UNIT|[RATE (GHS)| AMOUNT (GHS)

GENERAL SUMMARY

PRELIMINARIES -

FENCE WALL -

SECURITY POST -

SUB-TOTAL (A) ,

ADD 10% CONTIGENCY -

TOTAL CARRIED TO FORM OF TENDER
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