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INVITATION FOR TENDERS 

 

 
Date: 8TH OCTOBER, 2026 

    

Project Name: CONSTRUCTION OF VEHICULAR ACCESS RAMP AT CAPE 

COAST OFFICE COMPLEX 

                                           

Project Number: GR/SSNIT/WK/0105/2026 

 

1. The Social Security and National Insurance Trust (SSNIT) intends to apply part of its 

budgetary allocation to fund CONSTRUCTION OF VEHICULAR ACCESS RAMP 

AT CAPE COAST OFFICE COMPLEX to support its programme of works. 

2. The Trust hereby invites sealed Tenders from eligible firms for the CONSTRUCTION 

OF VEHICULAR ACCESS RAMP AT CAPE COAST OFFICE COMPLEX. The 

time for completion is Six (6) Months. 

3. Tender documents may be purchased at online via GHANEPS’ PORTAL. Interested 

Tenderers may obtain further information at the same address. 

4. Tenderers are required to submit the following statutory documents as part of their tender: 

 Valid SSNIT Clearance Certificate as at date of Opening 

 Valid GRA Certificate as at date of Opening 

 Valid Works and Housing Certificate as at Date of Opening 

 Valid VAT Registration Certificate 

 Business Registration Certificate 

 Evidence of PPA registration 

 Tender must be properly signed 
 

Tenders shall be marked “CONSTRUCTION OF VEHICULAR ACCESS RAMP AT 

CAPE COAST OFFICE COMPLEX”  and submitted online via GHANEPS” Portal, on or 

before 10:00 a.m. on Friday 23rd October, 2026 and shall be valid for a period of Ninety 

(90) Days after Tender submission. Late submissions and unlabelled tenders will be 

rejected. Tenders will be opened online immediately after submission deadline.  
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Section I. Instructions to Tenderers 

 

 

A. GENERAL 
 

 

(a) Scope of Tender 1.1 The Employer, as named in the Agreement form, invites 

Tenders for the construction of Works as summarized in the 

Tender Data Sheet (TDS). The name and identification number 

of the Contract is provided in the TDS. 

 1.2 The successful Tenderer will be expected to complete the 

Works within the Time for Completion stated in the 

Appendix section of the Agreement, hereinafter referred to as 

the Appendix. The Time for Completion shall be calculated 

from the Commencement Date. 

 1.3 Throughout these Tender Documents, the term “writing” means 

any hand-written, type-written, or printed communication, 

including telex, cable and facsimile transmission, and “day” 

means calendar day.  Singular also means plural.  The word 

“Tenders” is synonymous to “tender” and the words “Tender 

documents” synonymous to “tender documents”. 

2. Source of Funds 2.1 The Employer intends to apply a part of its Budgetary 

allocation to fund payments under the Contract for which 

these Tender Documents are issued. 

3. Fraud and 

Corruption 

3.1 The attention of the Tenderers is drawn to the Country 

regulations on the prevention of fraud and corruption, and to 

Sub-Clause 12.2 of the General Conditions of Contract 

(Section IV) which shall apply also to any Tenderer. 

4. Eligibility 4.1 Tenderers shall be legally incorporated in Ghana and shall 

quote only in Ghanaian Cedis (GHC). State-owned enterprises 

may participate only if they are independent and operate under 

commercial law. 

5. Qualification of 

the Tenderer 

5.1 Tenderers shall include the following information and 

documents with their Tenders unless otherwise stated in the 

TDS: 

(a) General Information:  copies of documents defining the 

constitution or legal status, place of registration, and 

principal place of business; written power of attorney of 

the signatory of the Tender to commit the Tenderer; 

(b) General Construction Experience Record:  total annual 

turnover in the civil works construction business 

expressed as total of payment certificates for work 

performed in each of the last three years; 
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(c) Equipment Capabilities:  major items of construction 

equipment proposed to carry out the Contract; 

(d) Personnel Capabilities:  qualifications and experience of 

key site management and technical personnel proposed for 

the Contract; 

(e) Financial Capabilities:  reports on the financial standing 

of the Tenderer, such as profit and loss statements or 

auditor’s reports for the past three years; 

(f) Evidence of adequacy of cash flow for this Contract 

(access to line(s) of credit and/or availability of other 

financial resources); 

(g) Authority to seek references from the Tenderer’s bankers; 

(h) Business Record:  information regarding any litigation, 

current or during the last five years, in which the Tenderer 

is involved, the parties concerned, and disputed amount; 

 5.2 After evaluation of all responsive Tenders, and prior to award 

of the Contract, the successful Tenderer shall meet the 

following qualifying criteria:   

(a) availability of the essential equipment listed in the TDS 

or alternative equipment proposed by the Tenderer and 

proposals for its timely acquisition (own, lease, hire, 

rental, loan, etc.); 

(b) suitably key site management and technical personnel to 

fill the positions, qualifications and experience 

requirements specified in the TDS; 

(c) a sound financial position for the past three years as 

confirmed by audited balance sheets or other financial 

statements acceptable to the Employer; 

(d) liquid assets and/or credit facilities (net of other 

contractual commitments and exclusive of any advance 

payments which may be made under the Contract), for 

not less than the amount specified in the TDS. 

A consistent history of litigation or arbitration awards 

against the Tenderer or any partner of a joint venture may 

result in disqualification. 
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6. One Tender per 

Tenderer 

6.1 A firm shall submit only one Tender either individually or as a 

partner of a joint venture.  A firm which submits or participates 

as a Tenderer in more than one Tender will cause all the 

proposals with the firm’s participation to be disqualified.  A 

firm may participate in more than one Tender only as a 

subcontractor. 

7. Cost of Tender 7.1 The Tenderer shall bear all costs associated with the preparation 

and submission of its Tender, and the Employer will in no case 

be responsible or liable for those costs, regardless of the 

conduct or outcome of the Tender process. 

8. Site Visit 8.1 The Tenderer, at the Tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site, and its surroundings 

where the Works are to be executed and obtain all information 

that may be necessary for preparing the Tender and entering 

into a contract for construction of the Works.   
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B. TENDER DOCUMENTS 

9. Content of 

Tender 

Documents 

9.1 The Tender Documents are those stated below and should be 

read in conjunction with any Addenda issued in accordance 

with Clause 11: 

 (a) Invitation for Tenders 

(b) Instruction to Tenderers (Section I)  

(c) Tender Data Sheet (Section II) 

(d) All the documents listed in the Appendix to the Standard 

FIDIC Document (Section III) 

(e) Any other document listed in the TDS as forming part of 

the Tender Documents. 

 9.2 The “Invitation for Tenders” is included as a reference only.  In 

case of discrepancies between the Invitation for Tenders and 

the Tender Documents listed in the preceding sub-clause, said 

documents will take precedence. 

10. Clarification of 

Tender 

Documents 

10.1 A prospective Tenderer requiring any clarification of the 

Tender Documents shall contact the Employer in writing at the 

Employer’s address indicated in the TDS.  The Employer will 

respond in writing to any request for clarification received no 

later than seven (7) calendar days prior to the deadline for 

submission of Tenders.  Copies of the Employer’s response 

shall be forwarded to all purchasers of the Tender Documents, 

including a description of the inquiry, but without identifying 

its source. 

11. Amendment of 

Tender 

Documents 

11.1 At any time prior to the deadline for submission of Tenders, the 

Employer may amend the Tender Documents by issuing 

Addenda. 

 11.2 Any Addendum thus issued shall be part of the Tender 

Documents and shall be communicated in writing to all 

purchasers of the Tender Documents. 

 11.3 To give prospective Tenderers reasonable time in which to take 

the amendment into account in preparing their Tenders, the 

Employer may extend the deadline for submission of Tenders. 



Section I. Instructions to Tenderers 8  

C. PREPARATION OF TENDERS 

12. Language of 

Tender 

12.1 The Tender as well as all correspondence and documents 

relating to the Tender exchanged by the Tenderer and the 

Employer, shall be written in the language specified in the 

Appendix. 

13. Documents 

Comprising the 

Tender 

13.1 The Tender submitted online by the Tenderer shall comprise the 

original and one copy of the following: 

(a) Duly filled-in Offer column of the Agreement; 

(b) Priced Bill of Quantities or Priced Schedule of Activities; 

(c) Alternative offers, at the Tenderer’s option when invited; 

(d) Written power of attorney authorizing the signatory of the 

Tender to commit the Tenderer; 

(e) Information on qualification of the Tenderer; 

(f) Any additional information required to be completed and 

submitted by Tenderers as specified in the TDS. 

14. Tender Prices 14.1 The Contract shall be for the whole Works, summarized in the 

TDS, and based on the priced Bill of Quantities or priced 

Schedule of Activities submitted by the Tenderer. 

 14.2 The attention of the Tenderer is drawn to Sub-Clauses 11.1.1 

and 11.7 of the Particular Conditions (Section IV) on taxation 

and currency respectively. 

 14.3 The Contract does not include a price adjustment clause and, 

rates and amounts quoted by the Tenderer shall be firm for the 

duration of the Contract. 

15. Currency of 

Tender 

15.1 Prices shall be quoted by the Tenderer entirely in Ghanaian 

Cedis (GHC).   

16. Period of 

Validity of 

Tenders 

16.1 Tenders shall remain valid for the period stipulated in the TDS 

after the date of Tender submission specified in Sub-Clause 

20.1.  A Tender valid for a shorter period shall be rejected by 

the Employer as nonresponsive. 

 16.2 In exceptional circumstances, prior to expiry of the period of 

validity of Tenders, the Employer may request that the 

Tenderers extend the period of validity for a specified 

additional period.  The request and the responses thereto shall 

be made in writing.  A Tenderer may refuse the request.  A 

Tenderer agreeing to the request will not be required or 

permitted to modify its Tender. 
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17. Alternative 

Proposals by 

Tenderers 

17.1 Tenderers shall submit Tenders that comply with the 

requirements of the Tender Documents, including the basic 

technical design as indicated in the Drawings and 

Specification.  Alternatives will not be considered, unless 

specifically allowed in the TDS. 

18. Format and 

Signing of 

Tender 

18.1 The Tenderer shall prepare one original of the documents 

comprising the Tender as described in Clause 13 and clearly 

marked “ORIGINAL”.  In addition, the Tenderer shall submit 

three (3) copies of the Tender, clearly marked as “COPIES”.  In 

the event of discrepancy between them, the original shall 

prevail. 

 18.2 The original and the copies of the Tender shall be typed or 

written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Tenderer.  All 

pages of the Tender shall be numbered sequentially and 

initialled by the person or persons signing the Tender. 

 18.3 Tenders shall be submitted strictly in accordance with the 

Tender Documents.  Any amendments or qualifications made 

by the Tenderer, except those to comply with instructions 

issued by the Employer, may result in rejection of the Tender.  
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D. SUBMISSION OF TENDERS 

19. Sealing and 

Marking of 

Tenders 

19.1 The Tenderer shall submit documents online through Ghaneps. 

 19.2 The inner and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in 

the TDS online; 

(b) bear the name and identification number of the Contract 

in accordance with Sub-Clause 1.1; and 

(c) provide a warning not to open before the specified time 

and date for Tender opening as defined in the Sub-Clause 

23.1. 

 19.3 In addition to the identification required above, the inner 

envelopes shall indicate the name and address of the Tenderer 

to enable the Tender to be returned unopened in case it is 

declared late. 

 19.4 If the outer envelope is not sealed and marked as above, the 

Employer will assume no responsibility for the misplacement 

or premature opening of the Tender. 

20. Deadline for 

Submission of 

Tenders 

20.1 Tenders shall be delivered to the Employer at the address 

specified above no later than the time and date specified in the 

TDS. 

 20.2 The Employer may extend the deadline for submission of 

Tenders by issuing an Addendum, in which case all rights, and 

obligations of the Employer and the Tenderers previously 

subject to the original deadline will then be subject to the new 

deadline. 

21. Late Tenders 21.1 Any Tender received by the Employer after the deadline for 

submission of Tenders will be returned unopened to the 

Tenderer. 

22. Modification 

and 

Withdrawal of 

Tenders 

22.1 Tenderers may modify or withdraw their Tenders by giving 

notice in writing before the deadline for submission of 

Tenders. 

22.2 Each Tenderer’s modification or withdrawal notice shall be 

prepared, sealed, marked, and delivered in accordance with 

Clauses 18 and 19, with the outer and inner envelopes 

additionally marked ‘MODIFICATION’ or 

‘WITHDRAWAL’, as appropriate. 
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 22.3 No Tender may be modified after the deadline for submission 

of Tenders. 

 22.4 Tenderers may only offer discounts to, or otherwise modify 

the prices of their Tenders by submitting Tender modifications 

in accordance with this clause, or by including such 

modifications in the original Tender submission. 
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E. TENDER OPENING AND EVALUATION 

23. Tender 

Opening 

23.1 The Employer will open the Tenders, including 

modifications, in the presence of the Tenderers’ 

representatives who choose to attend at the time and in the 

place specified in the TDS. 

 23.2 Notices of “WITHDRAWAL” shall be opened and read out 

first.  Tenders for which an acceptable notice of withdrawal 

has been submitted shall be returned unopened to the 

Tenderers. 

 23.3 The Tenderers’ names, the Tender prices, the total amount of 

each Tender and of any alternative Tender (if alternatives have 

been requested or permitted), any discounts, Tender 

modifications and withdrawals, and such other details as the 

Employer may consider appropriate, will be announced by the 

Employer at the opening. 

 23.4 The Employer will prepare minutes of the Tender opening, 

including the information disclosed to those present. 

 23.5 Tenders not opened and read out at Tender opening shall not 

be further considered for evaluation, irrespective of the 

circumstances.. 

24. Process to Be 

Confidential 

24.1 Information relating to the examination, clarification, 

evaluation, and comparison of Tenders and recommendations 

for the award of a contract shall not be disclosed to Tenderers 

or any other persons not officially concerned with such 

process until the award to the successful Tenderer has been 

announced. 

25. Clarification of 

Tenders 

25.1 To assist in the examination, evaluation, and comparison of 

Tenders, the Employer may, at the Employer’s discretion, ask 

any Tenderer for clarification of the Tenderer’s Tender, 

including breakdowns of prices.  The request for clarification 

and the response shall be in writing or by cable, telex, or 

facsimile, but no change in the price or substance of the 

Tender shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Tenders 

in accordance with Clause 28. 

26. Contacting the 

Employer 

26.1 No Tenderer shall contact the Employer on any matter 

relating to its Tender from the time of the Tender opening to 

the time the Contract is awarded.  If the Tenderer wishes to 

bring additional information to the notice of the Employer, it 

should do so in writing. 
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 26.2 Any effort by the Tenderer to influence the Employer in the 

Employer’s Tender evaluation, Tender comparison or contract 

award decisions may result in the rejection of the Tenderers’ 

Tender. 

27. Examination of 

the Tenders and 

Determination 

of 

Responsiveness 

27.1 Prior to the detailed evaluation of Tenders, the Employer will 

determine whether each Tender (a) meets the eligibility 

criteria; (b) has been properly signed; and (c) is substantially 

responsive to the requirements of the Tender Documents. 

 27.2 A substantially responsive Tender is one which conforms to 

all the terms, conditions, and specifications of the Tender 

Documents, without material deviation or reservation.  A 

material deviation or reservation is one (a) which affects in 

any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent 

with the Tender documents, the Employer’s rights or the 

Tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of 

other Tenderers presenting substantially responsive Tenders. 

 27.3 If a Tender is not substantially responsive, it will be rejected 

by the Employer, and may not subsequently be made 

responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 

28. Correction of 

Errors 

28.1 Tenders determined to be substantially responsive will be 

checked by the Employer for any arithmetic errors.  Errors 

will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the amounts in 

figures and in words, the amount in words will govern; 

and 

(b) if a Bill of Quantities is used and there is a discrepancy 

between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit 

rate as quoted will govern, unless in the opinion of the 

Employer there is an obviously gross misplacement of 

the decimal point in the unit rate, in which case the line 

item total as quoted will govern, and the unit rate will be 

corrected. 

(c) if there is an error in a total corresponding to the addition 

or subtraction of subtotals, the subtotals shall prevail and 

the totals shall be corrected. 

 28.2 The amount stated in the Tender will be adjusted by the 

Employer in accordance with the above procedure for the 

correction of errors and, with the concurrence of the Tenderer, 

shall be considered as binding upon the Tenderer.  If the 
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Tenderer does not accept the corrected amount, its Tender will 

be rejected. 

29. Evaluation and 

Comparison of 

Tenders 

29.1 The Employer will evaluate and compare only the Tenders 

determined to be substantially responsive. 

 29.2 In evaluating the Tenders, the Employer will determine for 

each Tender the Evaluated Tender Price by adjusting the 

Tender Price as follows: 

(a) making any correction for errors; 

(b) excluding the provision, if any, for contingencies, but 

including daywork, if any, where priced competitively; 

(c) making an appropriate adjustment for any other 

acceptable variations, deviations, or alternative offers 

submitted in accordance with Clause 17; and  

(d) making appropriate adjustments to reflect discounts or 

other price modifications offered in accordance with 

Sub-Clause 22.4. 

 29.3 The Employer reserves the right to accept or reject any 

variation, deviation, or alternative offer.  Variations, 

deviations, and alternative offers and other factors which are 

in excess of the requirements of the Tender Documents or 

otherwise result in unsolicited benefits for the Employer will 

not be taken into account in Tender evaluation. 
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F. AWARD OF CONTRACT 

30. Award 

Criteria 

30.1 Subject to Clause 31 the Employer will award the Contract 

to the Tenderer whose Tender has been determined to be 

substantially responsive to the Tender Documents and who 

has offered the lowest Evaluated Tender Price, provided that 

such Tenderer has been determined to be (a) eligible in 

accordance with the provisions of Clause 4, and (b) qualified 

in accordance with the provisions of Sub-Clause 5.2. 

31. Employer’s 

Right to Accept 

any Tender and 

to Reject any or 

all Tenders 

31.1 The Employer reserves the right to accept or reject any 

Tender, and to cancel the Tender process and reject all 

Tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected Tenderer. 

32. Award and 

Signing of 

Agreement 

32.1 Having decided which Tender to accept, the Employer will 

sign the original and the copy of the Acceptance section of the 

Agreement and will return a complete copy of the Agreement 

to the Tenderer whose Tender has been accepted.  The 

Contract will come into effect upon receipt by the Tenderer 

of his copy. 

33. Debriefing 33.1 The Employer will promptly notify the name of the winning 

Tenderer to each unsuccessful Tenderer. 

 33.2 If after notification of award, a Tenderer wishes to ascertain 

the grounds on which its Tender was not selected, it should 

address its request in writing to the Employer.  The 

Employer will promptly respond in writing to the 

unsuccessful Tenderer. 

34. Securities 34.1 If stated in the TDS, the Tenderer shall furnish a Tender 

security as part of its Tender. 

 34.2 The attention of the Tenderers is drawn to Sub-Clause 4.4 of 

the General Conditions in regard to the requirements, if any, 

for performance security under the Contract. 

 34.3 The attention of the Tenderers is also drawn to Sub-Clauses 

11.3, 11.4, 11.5 in regard to retention under the Contract. 
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Section II. Tender Data Sheet 

ITT Clause Item Data 

A. GENERAL 

1.1, 14.1 Summary of Works CONSTRUCTION OF 

VEHICULAR ACCESS RAMP AT 

CAPE COAST OFFICE COMPLEX 

 Name of Contract  

CONSTRUCTION OF 

VEHICULAR ACCESS RAMP AT 

CAPE COAST OFFICE COMPLEX 

 

 Identification number of the 

Contract 
GR/SSNIT/WK/0105/2026 

5.1 Qualification of the Tenderers; 

Information and documents, if 

different from those listed in ITT 

clause 5.1 

 Valid SSNIT Clearance 

Certificate as at date of Opening 

 Valid GRA Certificate as at date 

of Opening 

 Valid Works and Housing 

Certificate as at Date of 

Opening 

 Valid VAT Registration 

Certificate 

 Business Registration Certificate 

 Evidence of PPA registration 

 Tender must be properly signed 

 
5.2 Qualifying criteria for Tenderers:  

 (a) average annual turnover in 

construction work during the 

last three years 

Nil 

 (b) number of projects of nature 

and complexity similar to the 

Works, executed within the last 

five years 

Nil 

 (c) essential equipment to execute 

the Works 
Nil 

 (d) positions and experience of key 

Site management and technical 

personnel 

Position 

Foreman 

Qualification 

HND or 

Equivalent 

Experience 

Four (4) 

years 

 (f) minimum required cash flow 

amount 

 

Nil 
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B. TENDER DOCUMENTS 

9.1(d) Additional documents forming part 

of the Tender Documents 
N/A 

10.1 Employer’s address for the purpose 

of clarification of Tender 

Documents 

Via Ghaneps Portal 

C. PREPARATION OF TENDERS 

13.1(f) Additional information to be 

submitted by Tenderers 
N/A 

14.1 (see 1.1 above)  

16.1 Period of validity of Tenders Ninety (90) Days 

17.1 Consideration of alternative 

proposals 
N/A 

D. SUBMISSION OF TENDERS 

19.2 Employer’s address for the purpose 

of Tender submission 
ONLINE VIA GHANEPS’ PORTAL 

20.1 Deadline for submission of Tenders Time:  10:00 a.m. 

Date:  Friday, 23rd October, 2026 

E. TENDER OPENING AND EVALUATION 

23.1 Venue, time, and date of Tender 

opening 
ONLINE VIA GHANEPS’ PORTAL 

immediately after submission deadline 

 F. AWARD OF CONTRACT   

34.1 Tender Security if any: N/A 
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Section III 

        

 

          FORM OF TENDER 
 

 

Date: _____________________ 

To:  __________________________ 

 

Address: _____________________ 

      _____________________ 

      _____________________ 

      _____________________ 

 

 

CONSTRUCTION OF VEHICULAR ACCESS RAMP AT CAPE COAST OFFICE COMPLEX 

 

We offer to execute the CONSTRUCTION OF VEHICULAR ACCESS RAMP AT CAPE COAST 

OFFICE COMPLEX in accordance with the Conditions of Contract accompanying this Tender for the 

Contract Price of 

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 

-------------------------------------------------------------------------------------------------------------------------------(GH¢……………………….................................). 

 

The Contract shall be paid in Ghanaian Cedis. 

 

This Tender and your written acceptance of it shall constitute a Binding Contract between us. We 

understand that you are not bound to accept the lowest or any Tender you receive. 

 

We hereby confirm that this Tender complies with the Tender Validity required by the Tender documents 

and specified in the Tender Data. 

 

 

 

Authorised Signature: _____________________________________________________ 

 

Name and Title of Signatory: _______________________________________________ 

 

Name of Tenderer: _________________________________________________________ 

 

Address: ________________________________________________________________ 
 
 

 

 

 

 



t 
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Section IV.  

 

CONDITIONS OF CONTRACT AND APPENDIX
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 General Conditions 

General Provisions 

 

1.1 

Definitions 

In the Contract as defined below the words and expressions defined shall have the 

following meanings assigned to them except where the context requires otherwise: 

The Contract 1.1.1  "Contract" means the Agreement and the other documents listed in the 

Appendix. 

 1.1.2  "Specification" means the document as listed in the Appendix, including 

Employer's requirements in respect of design to be carried out by the 

Contractor, if any, and any Variation to such document. 

 1.1.3  "Drawings" means the Employer's drawings of the Works as listed in the 

Appendix, and any Variation to such drawings. 

Persons 

 

1.1.4  "Employer" means the person named in the Agreement and the legal 

successors in title to this person, but not (except with the consent of the 

Contractor) any assignee. 

 1.1.5  "Contractor" means the person named in the Agreement and the legal 

successors in title to this person, but not (except with the consent of the 

Employer) any assignee. 

 1.1.6  "Party" means either the Employer or the Contractor. 

Dates, Times and Periods 1.1.7  "Commencement Date" means the date 14 days after the date the 

Agreement comes into effect or any other date agreed between the Parties. 

 1.1.8  "day" means a calendar day. 

 

 

1.1.9  "Time for Completion" means the time for completing the Works as stated 

in the Appendix (or as extended under Sub-Clause 7.3), calculated from the 

Commencement Date. 

Money and Payments 1.1.10  "Cost" means all expenditure properly incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overheads and similar 

charges, but does not include profit. 

Other Definitions 1.1.11  "Contractor's Equipment" means all apparatus, machinery, vehicles, 

facilities and other things required for the execution of the Works but does 

not include Materials or Plant. 

 1.1.12  "Country" means the country in which the Site is located. 

 1.1.13  "Employer's Liabilities" means those matters listed in Sub-Clause 6.1. 

 1.1.14  "Force Majeure" means an exceptional event or circumstance: which is 

beyond a Party's control; which such Party could not reasonably have 

provided against before entering into the Contract; which, having arisen, 

such Party could not reasonably have avoided or overcome; and, which is 

not substantially attributable to the other Party. 

 1.1.15  "Materials" means things of all kinds (other than Plant) intended to form or 

forming part of the permanent work. 

 1.1.16  "Plant" means the machinery and apparatus intended to form or forming 

part of the permanent work. 
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 1.1.17  "Site" means the places provided by the Employer where the Works are to 

be executed, and any other places specified in the Contract as forming part 

of the Site. 

 1.1.18  "Variation" means a change to the Specification and /or Drawings (if any) 

which is instructed by the Employer under Sub-Clause 10.1. 

 1.1.19 "Works" means all the work and design (if any) to be performed by the 

Contractor including temporary work and any Variation 

1.1.20 “Contract Price” means the price stated in the Acceptance Column of the 

Agreement Form pursuant to Clause 10.3 of the General Conditions of 

Contract 

1.2 

Interpretation Words importing persons or parties shall include firms and organisations. Words 

importing singular or one gender shall include plural or the other gender where the 

context requires. 

1.3 

Priority of Documents The documents forming the Contract are to be taken as mutually explanatory of one 

another. If an ambiguity or discrepancy is found in the documents, the Employer shall 

issue any necessary instructions to the Contractor, and the priority of the documents 

shall be in accordance with the order as listed in the Appendix. 

1.4 

Law The law of the Contract is stated in the Appendix. 

1.5 

Communications Wherever provision is made for the giving or issue of any notice, instruction, or other 

communication by any person, unless otherwise specified such communication shall be 

written in the language stated in the Appendix and shall not be unreasonably withheld 

or delayed. 

1.6 

Statutory Obligations The Contractor shall comply with the laws of the countries where activities are 

performed. The Contractor shall give all notices and pay all fees and other charges in 

respect of the Works. 

 

 

The Employer 
 

 
2.1 

Provision of Site The Employer shall provide the Site and right of access thereto at times stated in the 

Appendix. 

2.2 

Permits and Licences The Employer shall, if requested by the Contractor, assist him in applying for 

permits, licences or approvals which are required for the Works. 

 
  

2.3 

Employer’s Instructions  

 

The Contractor shall comply with all instructions given by the Employer in respect 

of the Works including the suspension of all or part of the Works. 

2.4 

Approvals No approval or consent or absence of comment by the Employer or the Employer's 

representative shall affect the Contractor's obligations. 
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Employer’s Representatives 

 
3.1 

Authorised Person 

 

One of the Employer's personnel shall have authority to act for him. This authorised 

person shall be as stated in the Appendix, or as otherwise notified by the Employer 

to the Contractor. 

3.2 

Employer’s 

Representative 

The Employer may also appoint a firm or individual to carry out certain duties. The 

appointee may be named in the Appendix, or notified by the Employer to the 

Contractor from time to time. The Employer shall notify the Contractor of the 

delegated duties and authority of this Employer's representative. 

 

The Contractor 

 
4.1 

General Obligations 

The Contractor shall carry out the Works properly and in accordance with the 

Contract. The Contractor shall provide all supervision, labour, Materials, Plant and 

Contractor's Equipment which may be required. All Materials and Plant on Site shall 

be deemed to be the property of the Employer. 

4.2 

Contractor’s 

Representative 

The Contractor shall submit to the Employer for consent the name and particulars of 

the person authorised to receive instructions on behalf of the Contractor. 

4.3 

Subcontracting The Contractor shall not subcontract the whole of the Works. The Contractor shall 

not subcontract any part of the Works without the consent of the Employer. 

4.4 

Performance Security The Contractor shall deliver to the Employer within 14 days of the Commencement 

Date a performance security in a form and from a third party approved by the 

Employer and in the amount indicated in the Appendix. 

 

Design by Contractor 

 
5.1 

Contractor’s 

Design 

The Contractor shall carry out design to the extent specified, as referred to in the Appendix. The 

Contractor shall promptly submit to the Employer all designs prepared by him. Within 14 days of 

receipt the Employer shall notify any comments or, if the design submitted is not in accordance with 

the Contract, shall reject it stating the reasons. The Contractor shall not construct any element of the 

permanent work designed by him within 14 days after the design has been submitted to the Employer 

or where the design for that element has been rejected. Design that has been rejected shall be 

promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking 

these comments into account as necessary. 

5.2 

Responsibility for 

Design 

The Contractor shall remain responsible for his tendered design and the design under this Clause, 

both of which shall be fit for the intended purposes defined in the Contract and he shall also remain 

responsible for any infringement of any patent or copyright in respect of the same. The Employer 

shall be responsible for the Specification and Drawings. 
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Employer’s Liabilities 
 

6.1 

Employer’s 

Liabilities 

 

In this Contract, Employer's Liabilities mean: 

 

 a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the 

Country, 

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the 

Country, 

c)  riot, commotion or disorder by persons other than the Contractor's personnel and other 

employees, affecting the Site and/or the Works, 

d)  ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear 

waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 

properties of any explosive nuclear assembly or nuclear component of such an assembly, except 

to the extent to which the Contractor may be responsible for the use of any radio-active material, 

e)  pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds, 

f)  use or occupation by the Employer of any part of the Works, except as may be specified in the 

Contract, 

g)  design of any part of the Works by the Employer's personnel or by others for whom the 

Employer is responsible, and 

h)  any operation of the forces of nature affecting the Site and/or the Works, which was 

unforeseeable or against which an experienced contractor could not reasonably have been 

expected to take precautions. 

i)  Force Majeure, 

j)  a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure, 

 k)  any failure of the Employer, 

l)  physical obstructions or physical conditions other than climatic conditions, encountered on the 

Site during the performance of the Works, which obstructions or conditions were not reasonably 

foreseeable by an experienced contractor and which the Contractor immediately notified to the 

Employer, 

m)  any delay or disruption caused by any Variation, 

n)  any change to the law of the Contract after the date of the Contractor's offer as stated in the 

Agreement,  

o)  losses arising out of the Employer's right to have the permanent work executed on, over, under, 

in or through any land, and to occupy this land for the permanent work, and 

p)  damage which is an unavoidable result of the Contractor's obligations to execute the Works and 

to remedy any defects. 

 

 

Time for Completion 

7.1 

Execution of the Works 

 

The Contractor shall commence the Works on the Commencement Date and shall 

proceed expeditiously and without delay and shall complete the Works within the 

Time for Completion. 
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Programme Within the time stated in the Appendix, the Contractor shall submit to the Employer 

a programme for the Works in the form stated in the Appendix. 

7.3 

Extension of Time Subject to Sub-Clause 10.3, the Contractor shall be entitled to an extension to the 

Time for Completion if he is or will be delayed by any of the Employer's Liabilities. 

 

On receipt of an application from the Contractor, the Employer shall consider all 

supporting details provided by the Contractor and shall extend the Time for 

Completion as appropriate. 

7.4 

Late Completion If the Contractor fails to complete the Works within the Time for Completion, the 

Contractor's only liability to the Employer for such failure shall be to pay the 

amount stated in the Appendix for each day for which he fails to complete the 

Works. 

 

Taking-Over 

8.1 

Completion The Contractor may notify the Employer when he considers that the Works are 

complete. 

8.2 

Taking-Over Notice The Employer shall notify the Contractor when he considers that the Contractor has 

completed the Works stating the date accordingly. Alternatively, the Employer may 

notify the Contractor that the Works, although not fully complete, are ready for 

taking over, stating the date accordingly. 

 

The Employer shall take over the Works upon the issue of this notice. The 

Contractor shall promptly complete any outstanding work and, subject to Clause 9, 

clear the Site. 

 

Remedying Defects 

9.1 

Remedying Defects 

 

The Employer may at any time prior to the expiry of the period stated in the 

Appendix, notify the Contractor of any defects or outstanding work. The Contractor 

shall remedy at no cost to the Employer any defects due to the Contractor's design, 

Materials, Plant or workmanship not being in accordance with the Contract. 

 

 The cost of remedying defects attributable to any other cause shall be valued as a 

Variation. Failure to remedy any defects or complete outstanding work within a 

reasonable time of the Employer's notice shall entitle the Employer to carry out all 

necessary work at the Contractor's cost. 

9.2 

Uncovering and Testing 

The Employer may give instruction as to the uncovering and/or testing of any work. 

Unless as a result of any uncovering and/or testing it is established that the 

Contractor's design, Materials, Plant or workmanship are not in accordance with the 

Contract, the Contractor shall be paid for such uncovering and/or testing as a 

Variation in accordance with Sub-Clause 10.2. 
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VARIATIONS AND CLAIMS 

10.1 

Right to Vary The Employer may instruct Variations. 

10.2 

Valuation of Variations Variations shall be valued as follows: 

 a)  at a lump sum price agreed between the Parties, or 

b)  where appropriate, at rates in the Contract, or 

c)  in the absence of appropriate rates, the rates in the Contract shall be used as the 

basis for valuation, or failing which 

d)  at appropriate new rates, as may be agreed or which the Employer considers 

appropriate, or 

e)  if the Employer so instructs, at day work rates set out in the Appendix for which 

the Contractor shall keep records of hours of labour and Contractor's Equipment, 

and of Materials used. 

10.3 

Early Warning A Party shall notify the other as soon as he is aware of any circumstance which may 

delay or disrupt the Works, or which may give rise to a claim for additional payment. 

The Contractor shall take all reasonable steps to minimise these effects. 

 

The Contractor's entitlement to extension to the Time for Completion or additional 

payment shall be limited to the time and payment which would have been due if he had 

given prompt notice and had taken all reasonable steps. 

10.4 

Right to Claim If the Contractor incurs Cost as a result of any of the Employer's Liabilities, the 

Contractor shall be entitled to the amount of such Cost. If as a result of any of the 

Employer's Liabilities, it is necessary to change the Works, this shall be dealt with as a 

Variation. 

10.5 

Variation and Claim 

Procedure 

The Contractor shall submit to the Employer an itemised make-up of the value of 

Variations and claims within 28 days of the instruction or of the event giving rise to 

the claim. The Employer shall check and if possible agree the value. In the absence 

of agreement, the Employer shall determine the value. 

 

 

 

Contract Price and Payment 

11.1                 

Contract Price The Contract Price shall be firm for the duration of the contract and be deemed to 

include all duties and taxes 

11.2                 

Contract Price 

Adjustment                                  

Notwithstanding the provisions for Sub-Clause 11.1, the contract may be adjusted  

subject to Sub-Clause 10.3 
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11.3 

Valuation of the Works The Works shall be valued as provided for in the Appendix, subject to Clause 10 

11.4 

Monthly Statements The Contractor shall be entitled to be paid at monthly intervals: 

 
a) the value of the Works executed, 

b)  the percentage stated in the Appendix of the value of Materials and Plant 

delivered to the Site at a reasonable time,  

subject to any additions or deductions which may be due. 

 
The Contractor shall submit each month to the Employer a statement showing the 

amounts to which he considers himself entitled. 

11.5 

Interim Payments Within 28 days of delivery of each statement, the Employer shall pay to the 

Contractor the amount shown in the Contractor's statement less retention at the rate 

stated in the Appendix, and less any amount for which the Employer has specified 

his reasons for disagreement. The Employer shall not be bound by any sum 

previously considered by him to be due to the Contractor. 

 

The Employer may withhold interim payments until he receives the performance 

security under Sub-Clause 4.4 (if any). 

11.6 

Payment of First Half of 

Retention 

One half of the retention shall be paid by the Employer to the Contractor within 28 

days after issuing the notice under Sub-Clause 8.2. 

11.7 

Payment of Second Half 

of Retention 

The remainder of the retention shall be paid by the Employer to the Contractor 

within 14 days after either the expiry of the period stated in the Appendix, or the 

remedying of notified defects or the completion of outstanding work, all as referred 

to in Sub-Clause 9.1, whichever is the later. 

11.8 

Final Payment Within 42 days of the latest of the events listed in Sub-Clause 11.5 above, the 

Contractor shall submit a final account to the Employer together with any 

documentation reasonably required to enable the Employer to ascertain the final 

contract value. 

 
Within 28 days after the submission of this final account, the Employer shall pay to 

the Contractor any amount due. If the Employer disagrees with any part of the 

Contractor's final account, he shall specify his reasons for disagreement when 

making payment. 

11.9 

Currency Payment shall be in Ghanaian Cedis. 

 

11.10 

Delayed Payment The Contractor shall be entitled to interest at the rate stated in the Appendix for 

each day the Employer fails to pay beyond the prescribed payment period. 
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Default 

12.1 

Default by Contractor If the Contractor abandons the Works, refuses or fails to comply with a valid 

instruction of the Employer or fails to proceed expeditiously and without delay, or 

is, despite a written complaint, in breach of the Contract, the Employer may give 

notice referring to this Sub-Clause and stating the default. 

If the Contractor has not taken all practicable steps to remedy the default within 14 

days after the Contractor's receipt of the Employer's notice, the Employer may by a 

second notice given within a further 21 days, terminate the Contract. The Contractor 

shall then demobilise from the Site leaving behind Materials and Plant and any 

Contractor's Equipment which the Employer instructs in the second notice is to be 

used until the completion of the Works. 

12.2  

Corrupt or Fraudulent 

Practices 

 

If the Contractor has engaged in corrupt or fraudulent practices in competing for in 

executing the contract, the Employer may, after giving 14 days notice to the 

Contractor, terminate the Contract. 

 

For the purpose of this Sub-Clause, “Practice Corrupt” Practice means the 

offering, giving , receiving or soliciting of anything or value to influence the action 

of a public official in the procurement process or in Contract execution.  

“Fraudulent Practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Employer, 

and includes collusive practice among Tenderers (prior to or after Tender 

submission) designed to establish tender prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition”.  

12.3 

Default by Employer If the Employer fails to pay in accordance with the Contract, or is, despite a written 

complaint, in breach of the Contract, the Contractor may give notice referring to this 

Sub-Clause and stating the default. If the default is not remedied within 7 days after 

the Employer's receipt of this notice, the Contractor may suspend the execution of 

all or parts of the Works. 

If the default is not remedied within 28 days after the Employer's receipt of the 

Contractor's notice, the Contractor may by a second notice given within a further 21 

days, terminate the Contract. The Contractor shall then demobilise from the Site. 

12.4 

Insolvency If a Party is declared insolvent under any applicable law, the other Party may by 

notice terminate the Contract immediately. The Contractor shall then demobilise 

from the Site leaving behind, in the case of the Contractor's insolvency, any 

Contractor's Equipment which the Employer instructs in the notice is to be used until 

the completion of the Works. 

12.5 

Payment upon 

Termination 

After termination, the Contractor shall be entitled to payment of the unpaid balance 

of the value of the Works executed and of the Materials and Plant reasonably 

delivered to the Site, adjusted by the following: 



   

    

30 

 

a)  any sums to which the Contractor is entitled under Sub-Clause 10.4, 

b)  any sums to which the Employer is entitled, 

c)  if the Employer has terminated under Sub-Clause 12.1, 12.2 or 12.4, the 

Employer shall be entitled to a sum equivalent to 20% of the value of those 

parts of the Works not executed at the date of the termination, 

d)  if the Contractor has terminated under Sub-Clause 12.3 or 12.4, the 

Contractor shall be entitled to the Cost of his suspension and demobilisation 

together with a sum equivalent to 10% of the value of those parts of the 

Works not executed at the date of termination. 

 

The net balance due shall be paid or repaid within 28 days of the notice of 

termination. 

 

      Risk and Responsibility 

13.1 

Contractor’s Care of the 

Works 

The Contractor shall take full responsibility for the care of the Works from the 

Commencement Date until the date of the Employer's notice under Sub-Clause 8.2. 

Responsibility shall then pass to the Employer. If any loss or damage happens to the 

Works during the above period, the Contractor shall rectify such loss or damage so 

that the Works conform with the Contract. 

 

Unless the loss or damage happens as a result of an Employer's Liability, the 

Contractor shall indemnify the Employer, the Employer's contractors, agents and 

employees against all loss or damage happening to the Works and against all claims 

or expense arising out of the Works caused by a breach of the Contract, by 

negligence or by other default of the Contractor, his agents or employees. 

13.2 

Force Majeure 

If a Party is or will be prevented from performing any of its obligations by Force 

Majeure, the Party affected shall notify the other Party immediately. If necessary, 

the Contractor shall suspend the execution of the Works and, to the extent agreed 

with the Employer, demobilise the Contractor's Equipment. 

 

If the event continues for a period of 84 days, either Party may then give notice of 

termination which shall take effect 28 days after the giving of the notice. 

 

After termination, the Contractor shall be entitled to payment of the unpaid balance 

of the value of the Works executed and of the Materials and Plant reasonably 

delivered to the Site, adjusted by the following: 

 

a)  any sums to which the Contractor is entitled under Sub-Clause 10.4, 

b)  the Cost of his suspension and demobilisation,  

c)  any sums to which the Employer is entitled. 

 

The net balance due shall be paid or repaid within 28 days of the notice of 

termination. 

 

 

 

 

Insurance 
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14.1 

Extent of Cover The Contractor shall, prior to commencing the Works, effect and thereafter maintain 

insurances in the joint names of the Parties: 

 

a)  for loss and damage to the Works, Materials, Plant and the Contractor's 

Equipment, 

b)  for liability of both Parties for loss, damage, death or injury to third parties or their 

property arising out of the Contractor's performance of the Contract, including the 

Contractor's liability for damage to the Employer's property other than the Works, 

and 

c)  for liability of both Parties and of any Employer's representative for death or 

injury to the Contractor's personnel except to the extent that liability arises from 

the negligence of the Employer, any Employer's representative or their employees. 

14.2 

Arrangements 

All insurances shall conform with any requirements detailed in the Appendix. The 

policies shall be issued by insurers and in terms approved by the Employer. The 

Contractor shall provide the Employer with evidence that any required policy is in force 

and that the premiums have been paid. 

All payments received from insurers relating to loss or damage to the Works shall be 

held jointly by the Parties and used for the repair of the loss or damage or as 

compensation for loss or damage that is not to be repaired. 

 

14.3 

Failure to Insure 

If the Contractor fails to effect or keep in force any of the insurances referred to in the 

previous Sub-Clauses, or fails to provide satisfactory evidence, policies or receipts, the 

Employer may, without prejudice to any other right or remedy, effect insurance for the 

cover relevant to such default and pay the premiums due and recover the same as a 

deduction from any other monies due to the Contractor. 

 

 

 

Resolution of Disputes 

15.1 

Adjudication Unless settled amicably, any dispute or difference which arises between the 

Contractor and the Employer out of or in connection with the Contract, including 

any valuation or other decision of the Employer, shall be referred by either Party to 

adjudication in accordance with the attached Rules for Adjudication ("the Rules"). 

The adjudicator shall be any person agreed by the Parties. In the event of 

disagreement, the adjudicator shall be appointed in accordance with the Rules. 

15.2 

Notice of Dissatisfaction If a Party is dissatisfied with the decision of the adjudicator or if no decision is given 

within the time set out in the Rules, the Party may give notice of dissatisfaction 

referring to this Sub-Clause within 28 days of receipt of the decision or the expiry of 

the time for the decision. If no notice of dissatisfaction is given within the specified 

time, the decision shall be final and binding on the Parties. If notice of 

dissatisfaction is given within the specified time, the decision shall be binding on the 

Parties who shall give effect to it without delay unless and until the decision of the 

adjudicator is revised by an arbitrator. 
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15.3 

Arbitration A dispute which has been the subject of a notice of dissatisfaction shall be finally 

settled by a single arbitrator under the rules specified in the Appendix. In the 

absence of agreement, the arbitrator shall be designated by the appointing authority 

specified in the Appendix. Any hearing shall be held at the place specified in the 

Appendix and in the language referred to in Sub-Clause 1.5. 

 
15.4 

Interim Injunctive 

Relief  
Nothing contained in this clause 15.3 herein shall prohibit a Party from approaching 

any court of competent jurisdiction for urgent interim relief pending determination 

of the Dispute by arbitration. 
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APPENDIX 

 
This Appendix forms part of the Agreement. 

 

[Note: with the exception of the items for which the Employer's requirements have been inserted, the 

Contractor shall complete the following information before submitting his offer.] 

 

Item  Sub-Clause  Data 

 

 

    

Documents forming the Contract 

listed in the order of priority     . . . 

  

1.1.1 

 Documents 
 

    (a) The Agreement  

    (b)  Award Letter 

    (c)  Acceptance Letter 

    (d)    General Conditions 

    (e)    Appendix  

    (f) The Bill of Quantities 

 

Commencement Date  1.1.7  Seven (7) days after the date of the Provision 

of Site pursuant to Sub-Clause 2.1 

Time for Completion . . . . . . . . . .  

 

 1.1.9   . . . .  Six (6) Months 

Law of the Contract . . . . . . . . . .  

 

 1.4   . . . . .  Law of Ghana  

Language   . . . . . . . . . . . . . . . . .  

 

 1.5   . . . . .  English 

Provision of Site . . . . . . . . . . . . .  

 

 2.1   . . . . .  TBA 

Authorised person . . . . . . . . . . .  

 

 3.1   . . . . .  Sophia A. Ametame, Procurement Manager, 

Accra 

Name and address of Employer's 

representative (if known) . . . . . . .  

 3.2   . . . . .  Mrs. Claudia Baidoo 

SSNIT Properties Department, Northern 

Sector, 5th Floor, Ridge Tower, Accra  

Performance security (if any):    Performance Bank Guarantee – 10% or 

Performance Bond -30% of Contract Sum 

 Amount . . . . . . . . . . . . . . .   4.4   . . . . .   

 Form . . . . . . . . . . . . . . . . . 

 

 4.4   . . . . .   

Requirements for Contractor's 

design (if any) . . . . . . . . . . . . .  

 

 5.1 . . . . .  N/A 

Programme: 

 

    

Time for submission . . . . . . . .   7.2 . . . . . .  3 days after commencement date 

Form of programme . . . . . . . . .  7.2 . . . . . .  Bar Chart 

 

Amount payable due to failure to 

complete . . . . . . . . . . . . . . . . . . 

 7.3 . . . . . .  0.2% of Contract Sum per day up to a 

maximum of 5% of sum stated in the 

Agreement 
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Item  Sub-Clause  Data 

 

Period for notifying defects . . . . 

  

9.1 & 11.5 

  

180 days calculated from the date stated in the 

notice under Sub-Clause 8.2 

 

 

Variation procedure     

 

Daywork rates . . . . . . . . . . . . .   10.2 . . . . .   (details) 

Valuation of the Works 

 

    

Lump sum Price . . . . . . . . . . .   11.1 . . . . .   (details) 

 

Lump sum price with schedules of 

rates . . . . . . . . . .  

 11.1 . . . . .   

 (details) 

 

Lump sum price with bill of 

quantities . . . . . . . . . . . . . . . . .  

 11.1 . . . . .   

 (details) 

 

Remeasurement with tender bill of 

quantities . . . . . . . . . . . .  

 11.1 . . . . .  Yes 

 

Cost reimbursable . . . . . . . . . .   11.1 . . . . .   (details) 

 

Percentage of value of Materials 

and Plant . . . . . . . . .  

 

 11.2 . . . . .  Materials   80% 

Plant   90% 

Percentage of retention . . . . .  

 

11.5 . . . . . .     5% 

Period ....  11.7 180 days but covering at least one major rainy 

season 

 

Rate of interest. . . . . . . . . . .  

 

11.10 . . . . . 

 

 0.00 % per annum 

 

Insurances . . . . . . . . . . . . . . .  14.1 

 

 

 

Type of cover Amount of 

cover 

Exclusions 

The Works, Materials, Plant and 

fees 

N/A N/A 

 

Contractor’s Equipment   

Third Party injury to persons and 

damage to property 

 

 

 

 

Workers   

Other cover 
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Item  Sub-Clause  Data 

 

 

Arbitration 

  
 

Rules . . . . . . . . . . . . . . . . . . .  

 

15.3 .. . . .  Alternative Dispute Resolution Act (798) of 

Ghana 

Appointing authority . . . . . . . .  15.3 . . . . . President of the Ghana Institution of Surveyors 

 

Place of Arbitration . . . . . . . .  15.3  Accra, Ghana 



 

 

 
 
 

SECTION V.      BILLS OF QUANTITIES 
 


